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Admin Office:
HPOD
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Headgquarters Procurement Operations
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1200 Pennsylvania Avenue, NW
Washington DC 20460
Period of Performance: 11/20/2013 to
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Smart Growth Economic Development Toolkit:
Kelso, Washington

Providing technical assistance in
incorporating smart growth approaches into
an economic development plan for Kelso,
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Statement of Work and the contractor's
proposal dated September 16, 2013.
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Statement of Work

Contract Number: EP-W-11-009/EP-W-11-010/EP-W-11-011
RFO Number: 0033

I. TITLE

Smart Growth Economic Development Toolkit

II. PERIOD OF PERFORMANCE

From: Date of award
To: October 31, 2014

III. BACKGROUND

The Cowlitz-Wahkiakum Council of Governments (CWCOGQG) has been selected to receive
technical assistance under EPA’s Smart Growth Implementation Assistance Program. The goal
of the technical assistance is to develop an economic development toolkit for the city of Kelso,
Washington, focused specifically on the South Kelso neighborhood. The toolkit should not only
advance economic development, but also focus on infill and redevelopment to achieve better
environmental outcomes as well as address health and equity issues in the community.

South Kelso has a well-established residential core bounded by features of citywide and regional
significance, including Downtown Kelso to the west; Southwest Washington Regional Airport,
Three Rivers Mall, and Talley Way Industrial Area to the southeast; and county/city civic
infrastructure within the northern commercial district. The neighborhood of 5,856 people (in
2,264 households) is about half of the City of Kelso’s population. It is relatively rich in racial
and ethnic diversity (17%) with many Hispanic residents (12.6%). The neighborhood has many
young families in a county that is dominated by an aging “boomer” population.

Cowlitz County ranks 33" out of 39 counties in the state of Washington for overall health
outcomes. The county fares even worse according to social and economic indicators, including
educational attainment, unemployment, child poverty, children in single parent households,
inadequate social support, and violent crime. These causes and consequences of these challenges
are seen in the South Kelso neighborhood. The residents of South Kelso face challenging living
conditions due to widespread poverty and disinvestment —a high concentration of run down,
vacant, and boarded up homes, high volumes of rail and truck traffic, industrial pollution, high
crime rates, and lack of many services and amenities.

Kelso has taken a number of steps to advance economic development in ways that can support
health and social equity concerns. However, these efforts have lacked sufficient coordination.
Kelso now needs a set of concrete implementation steps that can help it to reach already
identified community goals.

In 2010, the Cowlitz Economic Development Council completed the “Turning Point” strategic
plan for economic diversification that identified potential growth sectors for the region, including
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specialized manufacturing, advanced logistics and distribution, healthcare, and
professional/technical services. The report identified the need to prepare the local workforce for
employment in these industries and emphasized the importance of creating quality places that
will attract employers and employees.

In July 2012, EPA provided CWCOG technical assistance on using smart growth to produce
fiscal and economic health through the Building Blocks for Sustainable Communities Program.
Through the workshop and follow up meetings, the region identified the following priorities:
e Pursue solutions to address major infrastructure issues such as transportation and
flooding.
e Streamline the permitting process by coordinating development standards.
e Develop a regional approach to workforce training and re-training in order to address the
loss of the experienced workforce due to baby boomer retirements and economic
diversification.

Toward this end, CWCOG staff assisted the City of Kelso in securing a team of masters-level
candidates in urban planning from Portland State University to develop a five-year neighborhood
action plan. It will focus on community design that promotes active, healthy lifestyles and
supporting existing areas with economic development opportunity. This work will create a
stepping stone toward development of a new city comprehensive plan beginning late 2013 or
early 2014.

In addition to these efforts, Kelso will benefit from other related local initiatives, including:

¢ Active Community Environments for All Ages —a CWCOG partnership with the Kaiser
Permanente Community Fund to integrate health and planning policy that will improve
the quality of the built environment and create Active Community Environments for All
Ages.

e Healthy Eating Active Living — a CWCOG partnership with Oregon Public Health
Institute to promote community health within existing planning efforts;

e Community Health Improvement Plan — a county-wide strategic plan led by Cowlitz
County Public Health Department

e Transportation Systems Plan — a “Complete Streets” plan completed and moving towards
implementation for the Kelso-Longview Urban Area

¢ 2014 Longview-Kelso Consolidated Community Development and Housing Plan

In many communities, economic development efforts are disconnected from land use policies
and other community goals. The desire to attract businesses or industries often supersedes all
other priorities, leading many communities to ignore where new businesses locate, how new
facilities and infrastructure are designed, and whether existing residents have the education and
skills to benefit from new jobs. Economic development initiatives can even undermine efforts to
revitalize traditional commercial corridors and promote active transportation or lead to
displacement of community members.



IV. PURPOSE AND OBJECTIVE

The goals of this technical assistance project are to:

(1) Help the city of Kelso understand how to incorporate smart growth approaches into an
economic development plan for South Kelso so that efforts to increase investment and
economic opportunities in the neighborhood support a broad range of community goals.
These goals include infill redevelopment that can lead to better environmental outcomes,
community design that promotes active transportation and provides recreation opportunities
for improved resident health, and improved social equity and quality of life for existing
residents.

(2) Create a resource that both smart growth experts and economic development professionals
with no expertise in smart growth would find credible and compelling.

The products of this technical assistance should serve the specific needs of South Kelso while
also providing a guide for other communities facing similar challenges.

V.  QUALITY ASSURANCE (QA) REQUIREMENTS

Check [ ] Yes if the following is required or [X] NO if the following is not required. The
Contractor shall submit with their technical proposal a written Quality Assurance Project Plan
for any project that is developing environmental measurements or a Quality Assurance
Supplement to the Quality Management Plan for any project that generates environmental data
using models.

TOPO’s will provide additional information here, if Yes is checked above.

VI. TASKS AND DELIVERABLES

Contractor personnel shall at all times identify themselves as Contractor employees and shall not
present themselves as EPA employees. Furthermore, they shall not represent the views of the
U.S. Government, EPA, or its employees. In addition, the Contractor shall not engage in
inherently governmental activities, including but not limited to actual determination of EPA
policy and preparation of documents on EPA letterhead.

Task 1: Information Needed to Develop a Smart Growth Economic Development Plan
(Under work area II.A.2 — Development and Analysis of Policy Options)

The contractor shall draw on expertise from the fields of traditional economic development,
community development, smart growth, and other relevant areas to prepare a document that:

(1) Describes the place-specific information a community like Kelso needs to develop a smart
growth economic development plan. This information shall be presented as a matrix/checklist
that identifies:

(a) Goals (e.g., to increase employment in existing areas).



(b) Indicators that could be used to track progress toward goals (e.g., the number of jobs
per acre).

(c) Analyses needed or data sources that the community could use to update indicators
over time.

(d) Targets (e.g., a specific number of jobs per acre the community could aim for).

This portion of the document shall be applicable to any community of Kelso’s size and
demographic/economic profile, i.e., with little population growth, chronic under-
/unemployment, an aging blue-collar population, and budget constraints.

(2) Implements the matrix/checklist for the South Kelso neighborhood. The contractors shall first
review relevant city, county, and regional plans and initiatives, with particular emphasis on:

e The South Kelso Revitalization Plan.
e The Southwest Washington Workforce Development Strategic Plans.

e The Cowlitz Economic Development Council’s “Turning Point” (TIPS) Strategic
Plan.

e The River City Transit agency plan

This review is intended to familiarize the consulting team with key priorities of the region
and to help determine which analyses or data sources identified in task 1(1)(c) are available
and which are missing. These plans and other relevant materials will be posted on the
CWCOG web site at http://www.cwcog.org/planning.htm#Plans.

Further information needed to determine which analyses or data sources identified in

task 1(1)(c) are available and which are missing shall be identified through phone discussions
and email with the Cowlitz-Wahkiakum Council of Governments, the Kelso City Manager or
his staff, and the Cowlitz Economic Development Council. EPA will organize a kick-off
conference call with these entities at the start of task 1. The contractor shall use its expertise
to help the community identify all relevant information.

The contractor shall spend no more than 10 to 15 hours becoming familiar with existing
plans and initiatives and identifying other sources of information. The contractor shall review
plans and initiatives at a level of detail that enables the contractor to cover them all within
this time allotment.

For all missing analyses or data sources that are identified, the contractor shall describe:

(a) The steps Kelso could take to conduct the analyses or acquire the data, or, if the
identified data sources are not available for the South Kelso neighborhood, either the
steps Kelso could take to acquire the best available alternative data or alternative
strategies Kelso could pursue to track progress towards identified goals.



(b) Who would take the steps, e.g., which agency or office is best positioned to take the

steps, how other communities generally acquire such information, and whether
outside expertise would be needed and how it could be acquired.

(c) Strategies Kelso could use to fund this work.

The document shall be 10 to 15 pages. The contractors shall submit a complete first draft of the
document to EPA four weeks after the kick-off call with the community. The contractor shall
deliver a complete revised second draft of the paper to EPA two weeks after receiving comments
on the first draft.

Task 2: Policy Tools to Develop a Smart Growth Economic Development Plan (Under
work area II.A.2 — Development and Analysis of Policy Options)

The contractor shall draw on expertise from the fields of traditional economic development,
community development, smart growth, and other relevant areas to prepare a document that:

(1) Describes specific, implementable policy tools and actions that a community could use to
implement a smart growth economic development plan that meets the purpose and objective
of this technical assistance, for example:

Approaches (policies, incentives, partnerships, etc.) that encourage infill and
redevelopment as opposed to greenfield development without the need for public
subsidy.

Tools to help private and public sector representatives evaluate and improve the
economic, economic, environmental, and social impact of proposed projects, such as
“triple bottom line” tools.

Alternative zoning approaches that support smart growth principles.

Methods to generate investment in residential development, including alternative
housing types.

Methods to finance maintenance and replacement of aging infrastructure or to
economically serve isolated patches of unincorporated properties.

Pathways to integrate workforce development and economic diversification at the
neighborhood or city level.

Each tool and action should be linked to achieving one of the goals identified in task 1. The
tools and actions should be practical and affordable for Kelso to implement given fiscal
constraints.

This portion of the document shall be applicable to any community of Kelso’s size and
demographic/economic profile, i.e., with little population growth, chronic under-
/unemployment, an aging blue-collar population, and budget constraints.



(2) Reviews existing policies in Kelso to conduct an analysis of which of those identified in task
2(1) are in place and which are lacking. For those not in place, the contractor shall identify:

e The steps Kelso would need to take to implement the policy.

¢  Who would take the steps and what authority would be needed, e.g., which agency or
office is best positioned to take the steps or generally does in other communities and
whether state, voter, or other approval is needed.

The contractor shall identify existing policies and evaluate which new policies are likely to
be most effective in Kelso through email and approximately 3 hours (total) of phone
interviews with 3-6 stakeholders from or identified by the Cowlitz-Wahkiakum Council of
Governments, the Kelso City Manager or his staff, and the Cowlitz Economic Development
Council. The contractor shall use its expertise to help the community identify all relevant
policies.

The document shall be 15 to 20 pages. The contractors shall submit a complete first draft of the
document to EPA four weeks after submitting the second draft of task 1. The contractor shall
deliver a complete revised second draft of the paper to EPA two weeks after receiving comments
on the first draft.

Task 3: Site Visit (Under work area II.A.2 — Development and Analysis of Policy Options)

The contractor shall work with EPA, the Cowlitz-Wahkiakum Council of Governments, the
Kelso City Manager or his staff, and the Cowlitz Economic Development Council to convene a
2.5-day site visit in Kelso, Washington involving meetings with elected officials, city staff, and
the public to:
e Present the findings of tasks 1 and 2, including the expected benefits for Kelso of
implementing the policy tools identified in task 2(2).
e Solicit feedback on which policy tools could work in Kelso and seek consensus on which
tools are worthwhile to pursue in the short term and long term.

The contractors responsibilities for this task include:

e Working with EPA and the technical assistance recipients to set dates, secure meeting
rooms, and identify attendees for each meeting that will occur during the site visit.

e Drafting an overall agenda for the site visit and agendas for each meeting that will occur
during the site visit.

e Preparing presentations for meetings.

e Taking notes at all meetings.

e Facilitating all meetings.

EPA will have final approval over the agendas and selection of the meeting rooms, attendees,
and presenters. The contractor shall submit draft agendas and invitation lists two weeks after
submitting the second draft of task 2 or 6 weeks before the scheduled site visit, whichever occurs
sooner. The contractors shall submit final agendas and invitation lists one week after receiving
comments on the first drafts.



Task 4: Complete Smart Growth and Economic Development Toolkit (Under work area
II.A.2 — Development and Analysis of Policy Options)

The contractor shall develop an economic development toolkit that fully integrates smart growth
strategies. It shall present a set of actionable steps for the city of Kelso to create greater
economic opportunities in the South Kelso neighborhood while improving environmental,
human health, and social equity outcomes. The toolkit shall contain:

e The final draft of task 1, including an additional column in the matrix that contains the
policy tools and actions identified in task 2 associated with each goal.

e The final draft of task 2(1).

e A final draft of task 2(2), modified based on community input, with a discussion of the
ways it was modified based on that input. The new material shall be 3-4 pages.

e Five vignettes of specific challenges faced by Kelso and how the toolkit could help
address those challenges. Each shall be accompanied by a publication-quality photo of
Kelso. Each vignette shall be approximately one page.

¢ How climate change is likely to affect Kelso’s precipitation, temperature, and severe
weather events based on the future scenarios for the period of 2021-2050 in
http://scenarios.globalchange.gov/scenarios/climate and how this toolkit could help Kelso
address expected challenges. This material shall be one-half to one page.

e Three case studies, each demonstrating how another community has successfully
addressed a challenge Kelso faces (e.g., a struggling mall, need to attract manufacturing,
poor community health, equity challenges). Each shall be accompanied by a publication-
quality photo.

e All other components noted in the Office of Sustainable Communities Report Guidance,
e.g., an executive summary, introduction, and next steps section.

The contractors shall submit a complete first draft of the document to EPA three weeks after the
conclusion of the site visit. The contractor shall deliver a revised second draft of the document to
EPA two weeks after receiving comments on the first draft. EPA comments on the first draft will
be limited to the new material not previously commented on. The contractor shall deliver a
revised, proofread, and copy-edited third draft of the document to EPA two weeks after receiving
comments on the second draft. EPA’s review process between drafts two and three takes
approximately 8 to 12 weeks. The contractor shall provide all photos and charts used in the
document in their native format as separate files, in addition to embedding them in the final
document.

The final deliverable shall conform to the Office of Sustainable Communities Style Guide and
Report Guidance. The contractor shall include citations using footnotes for all material used in
preparing the report, including prior work done by the author. The contractor shall primarily use
original language to describe other cited work, including prior work done by the author. Any text



taken verbatim from another source shall appear in quotation marks. All photos, images, and
charts used in the document shall be accompanied by OSC’s document release form granting
EPA permission for use or demonstration that the photo is already licensed for such use.

VII. SCHEDULE FOR DELIVERABLES

The contractor shall provide the following specific deliverables to the EPA TOPO:

Deliverable

Date Due

Task 1

Document draft 1

Four weeks after community kick-
off call

Document draft 2

Two weeks after receiving EPA
comments on draft 1

Task 2

Document draft 1

Four weeks after submitting draft 2
of task 1

Document draft 2

Two weeks after receiving EPA
comments on draft 1

Task 3

Agendas and invitation lists
draft 1

Two weeks after submitting the
second draft of task 2, or 6 weeks
before the scheduled site visit,
whichever occurs sooner

Agendas and invitation lists
draft 2

One week after receiving EPA
comments on draft 1

Site visit

Approximately 8 weeks after
submitting the second draft of task 2

Task 4

Document draft 1

Three weeks after completion of the
site visit

Document draft 2

Two weeks after receiving
comments on the first draft

Document draft 3

Two weeks after receiving
comments on the second draft
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Statement of Work

Contract Number: EP-W-11-009/EP-W-11-010/EP-W-11-011
RFO Number: 0033

L. TITLE

Smart Growth Economic Development Toolkit

II. PERIOD OF PERFORMANCE

From: Date of award

To:  Oeteber3;2044March 18, 2015

III. BACKGROUND

The Cowlitz-Wahkiakum Council of Governments (CWCOG) has been selected to receive
technical assistance under EPA’s Smart Growth Implementation Assistance Program. The goal
of the technical assistance is to develop an economic development toolkit for the city of Kelso,
Washington, focused specifically on the South Kelso neighborhood. The toolkit should not only
advance economic development, but also focus on infill and redevelopment to achieve better
environmental outcomes as well as address health and equity issues in the community.

South Kelso has a well-established residential core bounded by features of citywide and regional
significance, including Downtown Kelso to the west; Southwest Washington Regional Airport,
Three Rivers Mall, and Talley Way Industrial Area to the southeast; and county/city civic
infrastructure within the northern commercial district. The neighborhood of 5,856 people (in
2,264 households) is about half of the City of Kelso’s population. It is relatively rich in racial
and ethnic diversity (17%) with many Hispanic residents (12.6%). The neighborhood has many
young families in a county that is dominated by an aging “boomer” population.

Cowlitz County ranks 33" out of 39 counties in the state of Washington for overall health
outcomes. The county fares even worse according to social and economic indicators, including
educational attainment, unemployment, child poverty, children in single parent households,
inadequate social support, and violent crime. These causes and consequences of these challenges
are seen in the South Kelso neighborhood. The residents of South Kelso face challenging living
conditions due to widespread poverty and disinvestment —a high concentration of run down,
vacant, and boarded up homes, high volumes of rail and truck traffic, industrial pollution, high
crime rates, and lack of many services and amenities.

Kelso has taken a number of steps to advance economic development in ways that can support
health and social equity concerns. However, these efforts have lacked sufficient coordination.
Kelso now needs a set of concrete implementation steps that can help it to reach already
identified community goals.

In 2010, the Cowlitz Economic Development Council completed the “Turning Point” strategic
plan for economic diversification that identified potential growth sectors for the region, including
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specialized manufacturing, advanced logistics and distribution, healthcare, and
professional/technical services. The report identified the need to prepare the local workforce for
employment in these industries and emphasized the importance of creating quality places that
will attract employers and employees.

In July 2012, EPA provided CWCOG technical assistance on using smart growth to produce
fiscal and economic health through the Building Blocks for Sustainable Communities Program.
Through the workshop and follow up meetings, the region identified the following priorities:
e Pursue solutions to address major infrastructure issues such as transportation and
flooding.
e Streamline the permitting process by coordinating development standards.
e Develop a regional approach to workforce training and re-training in order to address the
loss of the experienced workforce due to baby boomer retirements and economic
diversification.

Toward this end, CWCOG staff assisted the City of Kelso in securing a team of masters-level
candidates in urban planning from Portland State University to develop a five-year neighborhood
action plan. It will focus on community design that promotes active, healthy lifestyles and
supporting existing areas with economic development opportunity. This work will create a
stepping stone toward development of a new city comprehensive plan beginning late 2013 or
early 2014.

In addition to these efforts, Kelso will benefit from other related local initiatives, including:

¢ Active Community Environments for All Ages — a CWCOG partnership with the Kaiser
Permanente Community Fund to integrate health and planning policy that will improve
the quality of the built environment and create Active Community Environments for All
Ages.

e Healthy Eating Active Living — a CWCOG partnership with Oregon Public Health
Institute to promote community health within existing planning efforts;

e Community Health Improvement Plan — a county-wide strategic plan led by Cowlitz
County Public Health Department

e Transportation Systems Plan — a “Complete Streets” plan completed and moving towards
implementation for the Kelso-Longview Urban Area

e 2014 Longview-Kelso Consolidated Community Development and Housing Plan

In many communities, economic development efforts are disconnected from land use policies
and other community goals. The desire to attract businesses or industries often supersedes all
other priorities, leading many communities to ignore where new businesses locate, how new
facilities and infrastructure are designed, and whether existing residents have the education and
skills to benefit from new jobs. Economic development initiatives can even undermine efforts to
revitalize traditional commercial corridors and promote active transportation or lead to
displacement of community members.



IV.  PURPOSE AND OBJECTIVE

The goals of this technical assistance project are to:

(1) Help the city of Kelso understand how to incorporate smart growth approaches into an
economic development plan for South Kelso so that efforts to increase investment and
economic opportunities in the neighborhood support a broad range of community goals.
These goals include infill redevelopment that can lead to better environmental outcomes,
community design that promotes active transportation and provides recreation opportunities
for improved resident health, and improved social equity and quality of life for existing
residents.

(2) Create a resource that both smart growth experts and economic development professionals
with no expertise in smart growth would find credible and compelling.

The products of this technical assistance should serve the specific needs of South Kelso while
also providing a guide for other communities facing similar challenges.

V.  QUALITY ASSURANCE (QA) REQUIREMENTS

Check [ ] Yes if the following is required or [X] NO if the following is not required. The
Contractor shall submit with their technical proposal a written Quality Assurance Project Plan
for any project that is developing environmental measurements or a Quality Assurance
Supplement to the Quality Management Plan for any project that generates environmental data
using models.

TOPO’s will provide additional information here, if Yes is checked above.

VI. TASKS AND DELIVERABLES

Contractor personnel shall at all times identify themselves as Contractor employees and shall not
present themselves as EPA employees. Furthermore, they shall not represent the views of the
U.S. Government, EPA, or its employees. In addition, the Contractor shall not engage in
inherently governmental activities, including but not limited to actual determination of EPA
policy and preparation of documents on EPA letterhead.

Task 1: Information Needed to Develop a Smart Growth Economic Development Plan
(Under work area II.A.2 — Development and Analysis of Policy Options)

The contractor shall draw on expertise from the fields of traditional economic development,
community development, smart growth, and other relevant areas to prepare a document that:

(1) Describes the place-specific information a community like Kelso needs to develop a smart
growth economic development plan. This information shall be presented as a matrix/checklist
that identifies:

(a) Goals (e.g., to increase employment in existing areas).



(b) Indicators that could be used to track progress toward goals (e.g., the number of jobs
per acre).

(c) Analyses needed or data sources that the community could use to update indicators
over time.

(d) Targets (e.g., a specific number of jobs per acre the community could aim for).

This portion of the document shall be applicable to any community of Kelso’s size and
demographic/economic profile, i.e., with little population growth, chronic under-
/unemployment, an aging blue-collar population, and budget constraints.

(2) Implements the matrix/checklist for the South Kelso neighborhood. The contractors shall first
review relevant city, county, and regional plans and initiatives, with particular emphasis on:

e The South Kelso Revitalization Plan.
e The Southwest Washington Workforce Development Strategic Plans.

e The Cowlitz Economic Development Council’s “Turning Point” (TIPS) Strategic
Plan.

e The River City Transit agency plan

This review is intended to familiarize the consulting team with key priorities of the region
and to help determine which analyses or data sources identified in task 1(1)(c) are available
and which are missing. These plans and other relevant materials will be posted on the
CWCOG web site at http://www.cwcog.org/planning.htm#Plans.

Further information needed to determine which analyses or data sources identified in

task 1(1)(c) are available and which are missing shall be identified through phone discussions
and email with the Cowlitz-Wahkiakum Council of Governments, the Kelso City Manager or
his staff, and the Cowlitz Economic Development Council. EPA will organize a kick-off
conference call with these entities at the start of task 1. The contractor shall use its expertise
to help the community identify all relevant information.

The contractor shall spend no more than 10 to 15 hours becoming familiar with existing
plans and initiatives and identifying other sources of information. The contractor shall review
plans and initiatives at a level of detail that enables the contractor to cover them all within
this time allotment.

For all missing analyses or data sources that are identified, the contractor shall describe:

(a) The steps Kelso could take to conduct the analyses or acquire the data, or, if the
identified data sources are not available for the South Kelso neighborhood, either the
steps Kelso could take to acquire the best available alternative data or alternative
strategies Kelso could pursue to track progress towards identified goals.



(b) Who would take the steps, e.g., which agency or office is best positioned to take the

steps, how other communities generally acquire such information, and whether
outside expertise would be needed and how it could be acquired.

(c) Strategies Kelso could use to fund this work.

The document shall be 10 to 15 pages. The contractors shall submit a complete first draft of the
document to EPA four weeks after the kick-off call with the community. The contractor shall
deliver a complete revised second draft of the paper to EPA two weeks after receiving comments
on the first draft.

Task 2: Policy Tools to Develop a Smart Growth Economic Development Plan (Under
work area II.A.2 — Development and Analysis of Policy Options)

The contractor shall draw on expertise from the fields of traditional economic development,
community development, smart growth, and other relevant areas to prepare a document that:

(1) Describes specific, implementable policy tools and actions that a community could use to
implement a smart growth economic development plan that meets the purpose and objective
of this technical assistance, for example:

Approaches (policies, incentives, partnerships, etc.) that encourage infill and
redevelopment as opposed to greenfield development without the need for public
subsidy.

Tools to help private and public sector representatives evaluate and improve the
economic, economic, environmental, and social impact of proposed projects, such as
“triple bottom line” tools.

Alternative zoning approaches that support smart growth principles.

Methods to generate investment in residential development, including alternative
housing types.

Methods to finance maintenance and replacement of aging infrastructure or to
economically serve isolated patches of unincorporated properties.

Pathways to integrate workforce development and economic diversification at the
neighborhood or city level.

Each tool and action should be linked to achieving one of the goals identified in task 1. The
tools and actions should be practical and affordable for Kelso to implement given fiscal
constraints.

This portion of the document shall be applicable to any community of Kelso’s size and
demographic/economic profile, i.e., with little population growth, chronic under-
/unemployment, an aging blue-collar population, and budget constraints.



(2) Reviews existing policies in Kelso to conduct an analysis of which of those identified in task
2(1) are in place and which are lacking. For those not in place, the contractor shall identify:

e The steps Kelso would need to take to implement the policy.

¢  Who would take the steps and what authority would be needed, e.g., which agency or
office is best positioned to take the steps or generally does in other communities and
whether state, voter, or other approval is needed.

The contractor shall identify existing policies and evaluate which new policies are likely to
be most effective in Kelso through email and approximately 3 hours (total) of phone
interviews with 3-6 stakeholders from or identified by the Cowlitz-Wahkiakum Council of
Governments, the Kelso City Manager or his staff, and the Cowlitz Economic Development
Council. The contractor shall use its expertise to help the community identify all relevant
policies.

The document shall be 15 to 20 pages. The contractors shall submit a complete first draft of the
document to EPA feursix (6) weeks after submitting the second draft of task 1. The contractor
shall deliver a complete revised second draft of the paper to EPA two weeks after receiving
comments on the first draft.

Task 3: Site Visit (Under work area II.A.2 — Development and Analysis of Policy Options)

The contractor shall work with EPA, the Cowlitz-Wahkiakum Council of Governments, the
Kelso City Manager or his staff, and the Cowlitz Economic Development Council to convene a
2.5-day site visit in Kelso, Washington involving meetings with elected officials, city staff, and
the public to:
e Present the findings of tasks 1 and 2, including the expected benefits for Kelso of
implementing the policy tools identified in task 2(2).
¢ Solicit feedback on which policy tools could work in Kelso and seek consensus on which
tools are worthwhile to pursue in the short term and long term.

The contractors responsibilities for this task include:

e Working with EPA and the technical assistance recipients to set dates, secure meeting
rooms, and identify attendees for each meeting that will occur during the site visit.

¢ Drafting an overall agenda for the site visit and agendas for each meeting that will occur
during the site visit.

e Preparing presentations for meetings.

e Taking notes at all meetings.

e Facilitating all meetings.

EPA will have final approval over the agendas and selection of the meeting rooms, attendees,
and presenters. The contractor shall submit draft agendas and invitation lists two weeks after
submitting the second draft of task 2 or 6 weeks before the scheduled site visit, whichever occurs
sooner. The contractors shall submit final agendas and invitation lists one week after receiving
comments on the first drafts.



Task 4: Complete Smart Growth and Economic Development Toolkit (Under work area
II.A.2 — Development and Analysis of Policy Options)

The contractor shall develop an economic development toolkit that fully integrates smart growth
strategies. It shall present a set of actionable steps for the city of Kelso to create greater
economic opportunities in the South Kelso neighborhood while improving environmental,
human health, and social equity outcomes. The toolkit shall contain:

e The final draft of task 1, including an additional column in the matrix that contains the
policy tools and actions identified in task 2 associated with each goal.

e The final draft of task 2(1).

¢ A final draft of task 2(2), modified based on community input, with a discussion of the
ways it was modified based on that input. The new material shall be 3-4 pages.

e Five vignettes of specific challenges faced by Kelso and how the toolkit could help
address those challenges. Each shall be accompanied by a publication-quality photo of
Kelso. Each vignette shall be approximately one page.

¢ How climate change is likely to affect Kelso’s precipitation, temperature, and severe
weather events based on the future scenarios for the period of 2021-2050 in
http://scenarios.globalchange.gov/scenarios/climate and how this toolkit could help Kelso
address expected challenges. This material shall be one-half to one page.

e Three case studies, each demonstrating how another community has successfully
addressed a challenge Kelso faces (e.g., a struggling mall, need to attract manufacturing,
poor community health, equity challenges). Each shall be accompanied by a publication-
quality photo.

e All other components noted in the Office of Sustainable Communities Report Guidance,
e.g., an executive summary, introduction, and next steps section.

The contractors shall submit a complete first draft of the document to EPA three weeks after the
conclusion of the site visit. The contractor shall deliver a revised second draft of the document to
EPA two weeks after receiving comments on the first draft. EPA comments on the first draft will
be limited to the new material not previously commented on. The contractor shall deliver a
revised, proofread, and copy-edited third draft of the document to EPA two weeks after receiving
comments on the second draft. EPA’s review process between drafts two and three takes
approximately 8 to 12 weeks. The contractor shall provide all photos and charts used in the
document in their native format as separate files, in addition to embedding them in the final
document.

The final deliverable shall conform to the Office of Sustainable Communities Style Guide and
Report Guidance. The contractor shall include citations using footnotes for all material used in
preparing the report, including prior work done by the author. The contractor shall primarily use
original language to describe other cited work, including prior work done by the author. Any text



taken verbatim from another source shall appear in quotation marks. All photos, images, and
charts used in the document shall be accompanied by OSC’s document release form granting
EPA permission for use or demonstration that the photo is already licensed for such use.

VII. SCHEDULE FOR DELIVERABLES

The contractor shall provide the following specific deliverables to the EPA TOPO:

Deliverable Date Due
Task 1 | Document draft 1 Four weeks after community kick-
off call
Document draft 2 Two weeks after receiving EPA
comments on draft 1
Task 2 | Document draft 1 FEour-six (6) weeks after submitting
draft 2 of task 1
Document draft 2 Two weeks after receiving EPA
comments on draft 1
Task 3 | Agendas and invitation lists Two weeks after submitting the
draft 1 second draft of task 2, or 6 weeks

before the scheduled site visit,
whichever occurs sooner

Agendas and invitation lists One week after receiving EPA

draft 2 comments on draft 1

Site visit Approximately 8 weeks after
submitting the second draft of task 2

Task 4 | Document draft 1 Three weeks after completion of the

site visit

Document draft 2 Two weeks after receiving
comments on the first draft

Document draft 3 Two weeks after receiving

comments on the second draft
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